STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 14/ 00 I N LOS ANGELES COUNTY I N LOS 09/ 18/ 00
CONTRACT NUMBER 07-184404 ANGELES, RANCHO PALGCS VERDES, CONTRACT CODE ' G
LOCATI ON 07-LA-213-3.4/7.0 LOM TA AND TORRANCE FROM AVENI DA 15 CONTRACT | TEMS
APRENDA TO 0.1 KM NORTH OF
PAVEMENT REHABI LI TATI ON FEDERAL AID AC-S213-(001)E

STP- S213- (001) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPCSALS | SSUED 7 FUND TOTAL HA22 2,151, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUVBER OF BI DDERS 4 ENG NEERS EST 1, 816, 000. 00 AMOUNT UNDER 419, 542. 00 PERCENT UNDER EST 23. 10
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 1, 396, 458. 00 2 SULLY M LLER CONTRACTI NG 714 578-9600
COVPANY 00747612

1100 E ORANGETHORPE AVEUNE 200 FAX 714 578-9672
ANAHEI M CA 92801

2 1, 481, 832. 00 4 EXCEL PAVI NG COVPANY 562 599-5841
00688659
2230 LEMON AVENUE FAX 562 591-7485
LONG BEACH CA 90806
3 1, 556, 332. 50 3 ALL AMERI CAN ASPHALT 909 736- 7600
00267073
P O BOX 2229 FAX 909 736- 7646
CORONA  CA 92878-2229
4 2,150, 540. 00 1 M AHVADI CONSTRUCTI ON AND 714 538-5156
ENG NEERI NG | NC 00743775
133 NORTH PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



07-184404 Bl D245

07-LA-213-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 14/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG COLD PLANE ASPHALT CONCRETE ( PORTI ON)

RI VERSI DE CA
S| GNAL | NSTALLATI ON AND REPAI R | NC LOOP DETECTORS
VAN NUYS CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
STERNDAHL ENTERPRI SES PERVANENT THERMO PLASTI CS AND MARKI NGS
SUN VALLEY CA
STERNDAHL ENTERPRI SES REMOVE PAVEMENT TRAFFI C STRI PES

SUN VALLEY CA



07-184404
07-LA-213-3 SUMMARY OF
09/ 14/ 00

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3
09/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DAMON CONSTRUCTI ON
CARSON CA

K R C SAFETY

VISALIA CA

PAVEMENT RECYCLI NG
CORONA  CA

S| GNAL | NSTALLATI ON AND REPAI R
VAN NUYS CA

SM TH AND SONS
FALLBROOK CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

CONCRETE

TRAFFI C CONTRCL

COLD M LLI NG

LOOPS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG
RI VERSI DE CA

E P ELECTRIC

GARDEN GROVE CA

K R C SAFETY

VI SALIA CA

SUDHAKAR COVPANY | NC
RIALTO CA

| TEM 6 ( PORTI ON)
TRAFFI C LOOPS
CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

STRI PI NG AND MARKI NG



07-184404
07-LA-213-3
09/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG

RI VERSI DE CA

PARRI S SI GNS

MURRI ETA CA

PAVEMENT RECYCLI NG

RI VERSI DE CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

TRAFFI C LOOP CRACKFI LLI NG
ANAHEI M CA

| TEM 7 ( PARTI AL)

| TEM 1 ( PARTI AL)

| TEVS 4 AND 6 (PARTIAL)

I TEMS 3 AND 10 THRU 14 (PARTI AL)

| TEM 15 ( PARTI AL)



07-184404 Bl D245

07- LA-213-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 14/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 500. 00* 10, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 71, 500. 00* 71, 500. 00
3 018620 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 8, 300 1.95 16, 185. 00
4 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 114, 000 .76 86, 640. 00
5 280000 LEAN CONCRETE BASE VB 305 135. 00 41, 175. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 580 140. 00 81, 200. 00
7 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE © TONN 13, 700 59. 23 811, 451. 00
8 018621 CONCRETE BUS PAD VB 530 350. 00 185, 500. 00
9 731501 M NOR CONCRETE ( CURB) VB 40 440. 00 17, 600. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 980 23.00 22, 540. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 300 .88 9, 064. 00
12 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,100 2.30 4, 830. 00
13 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 550 .70 5, 985. 00
(BROKEN 5.18 M- 2.14 M
14 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 050 3.20 6, 560. 00
15 (S) 860810 | NDUCTI VE LOOP DETECTCR EA 96 268. 00 25, 728. 00

TOTAL 1, 396, 458. 00



| TEM

O©oOoO~NOOULA, WN P

I NI NG BI DDERS

00
00
00
50
00
00

SUMMARY OF REMA
_______________________________ |
| THI RD
| Bl D AMOUNT
_______________________________ |
00| 11, 000. 00* 11000
00| 95, 000. 00* 95000
00| 3.80 31540
00| .90 102600
00| 295. 00 89975
00| 155. 00 89900
00| 62. 00 849400.
00| 365. 00 193450.
00| 475. 00 19000.
00| 31. 00 30380.
00| . 60 6180.
00| 2.50 5250.
00| .55 4702.
00| 3.10 6355.
00| 225. 00 21600.
0 1, 556, 332. 50

07-184404
07-LA-213-3
09/ 14/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
137, 617. 00* 137617.
84, 000. 00* 84000.
2.00 16600.
1.00 114000.
151. 00 46055.
173. 00 100340.
53.00 726100.
312. 00 165360.
345. 00 13800.
23.00 22540.
1.00 10300.
2.50 5250.
. 80 6840.
3.00 6150.
280. 00 26880.
1,481,832.0

FOURTH

BI D AMOUNT
25, 000. 00* 25000.
141, 000. 00* 141000.
3.50 29050.
1.85 210900.
467. 00 142435.
225.00 130500.
73.00 1000100.
660. 00 349800.
500. 00 20000.
35.00 34300.
1.00 10300.
3.50 7350.
1.00 8550.
3.50 7175.
355. 00 34080.
2,150, 540. 00

Bl D245
PAGE 6
09/ 18/ 00



